



# Contract Award Summary Report

## Awarding Agency

Department: Department of Land and Natural Resources

Division: Engineering Division

Requestor Division: Engineering Division

Buyer Name: Chang, Brian

Requestor Name: Chang, Brian

Buyer Email: brian.k.chang@hawaii.gov

Date Request Submitted: 03/14/2016

## Award

Award Number: 2097

Contract Number:

Award Title: ROCKFALL MITIGATION

Award Date: 04/14/2016 01:27 PM

Contract Start: 05/30/2016

Contract End: 06/30/2016

Competition Comments:

General Comments:

## Awardee

Awardee Legal Name: Ameritech Slope Constructors, Inc.

Awardee DBA:

Awardee Address: P.O. Box 2702, Asheville, NC 28802

Awardee Contact: Roger Moore

Compliance: Yes (04/14/2016 01:27 PM) Original award  
Yes (04/14/2016 01:30 PM) Current Status

## Award Approvals

Approver Name

Date & Time Approved

## Amendments

### Amendment Award Instructions

### Amendments Attachments

File	Amendment #	Date & Time Uploaded
------	-------------	----------------------

### Award Attachments

File	Date & Time Uploaded
------	----------------------

### Original Award - Awarded Line Items

Line	Title	Unit of measure	Quantity	Original Award Amount
1	JOB NO. J45CS41B-1 ROCKFALL MITIGATION IMPROVEMENTS, FERN GROTTTO	JOB	--	\$290,456.00

### Line Item Descriptions

Line	Description
1	Site BMP, repairing existing rockfall fences, rock/debris relocation, installing shotcrete, installing erosion matting, installing chain link fence with tie back anchors.

### Abstract

Line	Vendor Name	Unit of Measure	Quantity	Unit Price	Total Price
1	Ameritech Slope Constructors, Inc.	JOB	1	\$290,456.00	\$290,456.00
1	Earthworks Pacific, Inc.,	JOB	1	\$375,519.00	\$375,519.00
1	Prometheus Construction	JOB	1	\$476,275.00	\$476,275.00

### Solicitation

Solicitation Number: B16000972-01	Scheduled Start: 05/30/2016
Short Title: ROCKFALL MITIGATION	Scheduled End or Delivery: 06/30/2016
Release Date: 02/25/2016	Due Date: 03/28/2016 02:00 PM
Method of Procurement: Competitive Sealed Bidding (IFB)	Number of Notices Sent: 135

### Solicitation Approvals

Approver Name	Date & Time Approved
---------------	----------------------

### Solicitation Addenda

Addendum Number	Date Issued	Reason
B16000972-01	03/14/2016	Postpone Offer Due Date and time from March 25, 2016 2:00 p.m. to March 28, 2016 2:00 p.m. Fern Grotto Rockfall Rebid addendum1.pdf was added into Attachments.

### Solicitation Addenda Approvals

Addendum Number	Approver	Date & Time Approved
-----------------	----------	----------------------